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NOTICE TO PLANHOLDERS
FOR CONSTRUCTION OF

BURBANK AVENUE PEDESTRIAN PATH
COUNTY PROJECT NO. C07009
ADDENDUM NO. 1

Clarification regarding Liquidated Damages: The Liquidated Damages for this project are
$1,300 per day as stated in the Notice to Bidders and Special Provisions.

Clarification regarding Replace Concrete Surfacing: The quantity of Replace Concrete
Surfacing was determined by approximate percentage of the overlayed surface area. The actual
limits of the replacement will be determined by the Engineer. The exact thickness of the existing
pavement is not known. The contractor will be required to mach existing or 0.17 feet whichever
IS greater.

Clarification regarding safety edge detail: The safety edge will be required in the overlay
portion of the project should the bid alternate be awarded. The cost of this work is included in
the cost of asphalt concrete.

Clarification regarding lead testing: The contract item for Lead Compliance Plan is included
in case the County’s soil sampling reveals the presence of lead. The County is currently testing
the soil.

I. Changes to the list of bid items in the Special Provisions and Bid Book:

Item numbers are added to the Bid Items list, Contract Item list, and Copy of Bid Item List. The
quantities are rounded to the nearest whole number.

Eliminate the following Items:
Item Code 190102, SOIL TESTING



Alternate — Overlay
Item Code 150717, REMOVE TRAFFIC STRIPE AND PAVEMENT MARKINGS

Change the following quantities:

Item Code 190185, SHOULDER BACKING TN
Item Code 390121, ASPHALT CONCRETE (TYPE A, 3/8” MAX GRADING TN
Item Code 394002, PLACE ASPHALT CONCRETE (MISC. AREA) SY
Item Code 620100, 18” ALTERNATIVE PIPE CULVERT LF
Aternate - Overlay

Item Code 153103, COLD PLANE ASPHALT CONCRETE PAVEMENT SY
Item Code 390121, ASPHALT CONCRETE (TYPE A, 2”MAX GRADING) TN
Item Code 840504, 4” THERMOPLASTIC TRAFFIC STRIPE LF
Item Code 840509, 12” THEMOPLASTIC TRAFFIC STRIPE LF
Item Code 840515, THERMOPLASTIC PAVEMENT MARKING SF

Add the following items:

Alternate - Overlay
Item Code 394021 ASPHALT CONCRETE DIKE (0.50%) LF

Please replace the entire bid lists in Special Provisions and two locations in the Bid Book.

I1. Special Provisions:
Changes to the Special Provisions:

a. Page SP-88, Section 10-1.41 TUBULAR HAND RAILING, is
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revised

read:”Pedestrian hand railing shall be constructed at the locations shown on the plans.

Railing shall be constructed of anodized aluminum with a powder black coating.

The base metal for aluminum railing shall be ASA allow designation 6063-T6. Pipe and
tubing shall be extruded conforming to requirements of ASTM B429, plates and sheets
shall be rolled conforming to ASTM B209, and rods, bars, or shapes shall be extruded

conforming to ASTM B221.

Pedestrian hand railings shall be measured by the linear foot of installed railing.

The contract price for pedestrian hand railing shall include full compensation for
furnishing all labor, tools, equipment and incidentals, and for doing all the work involved
in constructing the railing, complete and in place as shown on the plans, specified in the

Special Provisions and as directed by the Engineer.”



I11. CHANGES TO PLANS:
Plan sheets 3, 15, 17, 21, 25-31 have minor revisions as noted on the revision block.

Please fill out the Addendum Acknowledgement sheet on page BB-8 of the Bidder’s Book
verifying your receipt of this Addendum and submit with your bid.

Original Signed
Rex Cummins, P.E.

Attachments



BIDITEMS

Burbank Avenue Pedestrian Path C07009

ITEM UNIT ITEM
No. | copE. ITEM DESCRIPTION UNIT [QUANT PRICE TOTAL
1 071326 | TEMPORARY FENCE (AMPHIBIAN EXCLUSION FENCING) LF 2560.00
2 074016 | CONSTRUCTION SITE MANAGEMENT LS 1.00
3 074017 | PREPARE WATER POLLUTION CONTROL PROGRAM LS 1.00
4 074038 | TEMPORARY DRAINAGE INLET PROTECTION EA 14.00
5 074043 | TEMPORARY CONCRETE WASHOUT BIN EA 1.00
6 120000 | CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN EA 2.00
7 120090 | CONSTRUCTION AREA SIGNS EA 18.00
8 120101 | TRAFFIC CONTROL SYSTEM LS 1.00
9 120101 |FLAGGING FA 13500.00 1.00 $13,500.00
10 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 16.00
11 | 151281 | SALVAGE ROADSIDE SIGN EA 7.00
12 | 151284 | SALVAGE ROADSIDE SIGN (WOOD POST) EA 3.00
13 | 152255 | RESET MAILBOX EA 23.00
14 | 152390 | RELOCATE ROADSIDE SIGN EA 8.00
15 | 152391 | RELOCATE ROADSIDE SIGN (METAL POST) EA 2.00
16 | 152392 | RELOCATE ROADSIDE SIGN (WOOD POST) EA 3.00
17 | 152440 | ADJUST MANHOLE TO GRADE EA 3.00
18 | 152457 | ADJUST WATER VALVE AND BLOWOFF BOX TO GRADE EA 1.00
19 | 152469 | ADJUST UTILITY COVER TO GRADE EA 1.00
20 | 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT SY 104.00
21 | 160101 | CLEARING AND GRUBBING LS 1.00
22 | 170101 | DEVELOP WATER SUPPLY LS 1.00
23 | 190101 | ROADWAY EXCAVATION cY 486.00
24 | 190110 | LEAD COMPLIANCE LS 1.00
25 | 190185 | SHOULDER BACKING N 185.00
26 | 190196 | UNSUITABLE MATERIAL EXCAVATION (TYPE 2) cY 100.00
27 | 194002 | DITCH EXCAVATION (TREATMENT SWALE) cY 77.00
28 | 200053 | TRIM TREES LS 1.00
29 | 210600 | EROSION CONTROL (COMPOST BLANKET) SY 1807.00
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30 | 260201 | CLASS 2 AGGREGATE BASE 3% 339.00
31 | 390121 | ASPHALT CONCRETE (TYPE A, 3/8" MAXIMUM GRADING) N 450.00
32 | 394002 | PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) sy 684.00
33 | 394021 | PLACE ASPHALT CONCRETE DIKE (0.50') LF 3384.00
34 | 513552 | RETAINING WALL (LAGGING WALL) SF 801.00
35 | 620100 | 18"ALTERNATIVE PIPE CULVERT LF 579.00
36 | 665015 | 15" CORRUGATED STEEL PIPE LF 30.00
37 | 707050 | DRAINAGE INLET EA 2.00
38 | 731627 | MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND CURB 3% 10.00
RAMP)
39 | 750030 | INLET FRAME AND GRATE EA 2.00
40 | 800051 | FENCE (TYPE WM, METAL POST) LF 515.00
41 | 800052 | FENCE (TYPE WM, MODIFIED) LF 190.00
42 | 800360 | CHAIN LINK FENCE (TYPE CL-6) LF 10.00
43 | 800701 | WOOD FENCE LF 415.00
44 | 833085 | TUBULAR HANDRAILING LF 401.00
45 | 840509 | 12" THERMOPLASTIC TRAFFIC STRIPE LF 111.00
46 | 860401 | LIGHTING LS 1.00
47 | 999998 | GUARANTY LS 1.00

TOTAL BASE BID
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ITEM UNIT ITEM
No. NO. ITEM DESCRIPTION UNIT [QUANT PRICE TOTAL
ALTERNATE - OVERLAY
1A | 120101 | TRAFFIC CONTROL SYSTEM LS 1.00
2A | 152402 | ADJUST WATER VALVE COVER TO GRADE EA 9.00
3A | 152440 | ADJUST MANHOLE TO GRADE EA 7.00
4A | 152469 | ADJUST UTILITY COVER TO GRADE EA 4.00
5A | 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT sy 607.00
6A | 190185 | SHOULDER BACKING 3% 16.00
7A | 374206 | SEAL RANDOM CRACKS sy 1,162.00
8A | 390095 | REPLACE ASPHALT CONCRETE SURFACING (3% 138.00
9A | 390121 | ASPHALT CONCRETE (TYPE A, 1/2" MAXIMUM GRADING) ™ 882.00
10A | 394002 |PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) sy 100.00
11A 394021 | PLACE ASPHALT CONCRETE DIKE (0.50%) LE 200.00
12A | 840504 |4" THERMOPLASTIC TRAFFIC STRIPE LF 4980.00
13A | 840509 |12" THERMOPLASTIC TRAFFIC STRIPE LF 373.00
14A | 840515 | THERMOPLASTIC PAVEMENT MARKING SF 246.00
15A | 850102 | PAVEMENT MARKER (REFLECTIVE) EA 206.00

TOTAL BID ALTERNATE
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CONTRACT ITEMS

Burbank Avenue Pedestrian Path C07009

ITEM UNIT ITEM
No. NO. ITEM DESCRIPTION UNIT |QUANT PRICE TOTAL
1 071326 | TEMPORARY FENCE (AMPHIBIAN EXCLUSION FENCING) LF 2560.00
2 074016 | CONSTRUCTION SITE MANAGEMENT LS 1.00
3 074017 | PREPARE WATER POLLUTION CONTROL PROGRAM LS 1.00
4 074038 | TEMPORARY DRAINAGE INLET PROTECTION EA 14.00
5 074043 | TEMPORARY CONCRETE WASHOUT BIN EA 1.00
6 120000 | CONSTRUCTION PROJECT FUNDING IDENTIFICATION EA 2.00
SIGN
7 120090 | CONSTRUCTION AREA SIGNS EA 18.00
8 120101 | TRAFFIC CONTROL SYSTEM LS 1.00
9 120101 |FLAGGING FA 13500.00
10 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 16.00
1 151281 | SALVAGE ROADSIDE SIGN EA 7.00
12 151284 | SALVAGE ROADSIDE SIGN (WOOD POST) EA 3.00
13 152255 | RESET MAILBOX EA 23.00
14 152390 | RELOCATE ROADSIDE SIGN EA 8.00
15 152391 | RELOCATE ROADSIDE SIGN (METAL POST) EA 2.00
16 152392 | RELOCATE ROADSIDE SIGN (WOOD POST) EA 3.00
17 152440 | ADJUST MANHOLE TO GRADE EA 3.00
18 152457 | ADJUST WATER VALVE AND BLOWOFF BOX TO GRADE EA 1.00
19 152469 | ADJUST UTILITY COVER TO GRADE EA 1.00
20 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT sY 104.00
21 160101 | CLEARING AND GRUBBING LS 1.00
22 170101 | DEVELOP WATER SUPPLY LS 1.00
23 190101 | ROADWAY EXCAVATION cY 486.00
24 190110 | LEAD COMPLIANCE LS 1.00
25 190185 | SHOULDER BACKING N 85.00
26 190196 | UNSUITABLE MATERIAL EXCAVATION (TYPE 2) cY 100.00
27 194002 | DITCH EXCAVATION (TREATMENT SWALE) cY 77.00
28 200053 | TRIM TREES LS 1.00
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29 210600 | EROSION CONTROL (COMPOST BLANKET) SY 1807.00
30 260201 | CLASS 2 AGGREGATE BASE CYy 339.00
31 390121 | ASPHALT CONCRETE (TYPE A, 3/8" MAXIMUM GRADING) TN 450.00
32 394002 | PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) SY 684.00
33 394021 | PLACE ASPHALT CONCRETE DIKE (0.50") LF 3384.00
34 513552 | RETAINING WALL (LAGGING WALL) SF 801.00
35 620100 | 18"ALTERNATIVE PIPE CULVERT LF 579.00
36 665015 | 15" CORRUGATED STEEL PIPE LF 30.00
37 707050 | DRAINAGE INLET EA 2.00
38 731627 | MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND CYy 10.00
CURB RAMP)
39 750030 | INLET FRAME AND GRATE EA 2.00
40 800051 | FENCE (TYPE WM, METAL POST) LF 515.00
41 800052 | FENCE (TYPE WM, MODIFIED) LF 190.00
42 800360 | CHAIN LINK FENCE (TYPE CL-6) LF 10.00
43 800701 | WOOD FENCE LF 415.00
44 833085 | TUBULAR HANDRAILING LF 401.00
45 840509 | 12" THERMOPLASTIC TRAFFIC STRIPE LF 111.00
46 860401 | LIGHTING LS 1.00
47 999998 | GUARANTY LS 1.00
TOTAL BASE BID
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ITEM UNIT ITEM
No. NO. ITEM DESCRIPTION UNIT |QUANT PRICE | TOTAL
BID ALTERNATE - OVERLAY

1A 120101 | TRAFFIC CONTROL SYSTEM LS 1.00

2A 152402 | ADJUST WATER VALVE COVER TO GRADE EA 9.00

3A 152440 | ADJUST MANHOLE TO GRADE EA 7.00

4A 152469 | ADJUST UTILITY COVER TO GRADE EA 4.00

5A 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT sy 607.00

6A 190185 | SHOULDER BACKING cYy 16.00

7A 374206 | SEAL RANDOM CRACKS sy 1,162.00

8A 390095 | REPLACE ASPHALT CONCRETE SURFACING cYy 138.00

9A 390121 | ASPHALT CONCRETE (TYPE A, 1/2" MAXIMUM GRADING) TN 882.00

10A 394002 | PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA) sy 100.00

11A 394021 | PLACE ASPHALT CONCRETE DIKE (050°) LF 200.00

12A 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 4980.00

13A 840509 | 12" THERMOPLASTIC TRAFFIC STRIPE LF 373.00

14A 840515 | THERMOPLASTIC PAVEMENT MARKING SF 246.00

15A 850102 | PAVEMENT MARKER (REFLECTIVE) EA 206.00

TOTAL BID ALTERNATE
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COPY OF BID ITEM LIST (NOT TO BE USED FOR BIDDING PURPOSEYS)

Burbank Avenue Pedestrian Path

Project Number C07009

No. ITEM ITEM DESCRIPTION UNIT QTY.
CODE.
1 071326 | TEMPORARY FENCE (AMPHIBIAN EXCLUSION FENCING) LF 2560.00
2 074016 | CONSTRUCTION SITE MANAGEMENT LS 1.00
3 074017 | PREPARE WATER POLLUTION CONTROL PROGRAM LS 1.00
4 074038 | TEMPORARY DRAINAGE INLET PROTECTION EA 14.00
5 074043 | TEMPORARY CONCRETE WASHOUT BIN EA 1.00
6 120000 | CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN EA 2.00
7 120090 | CONSTRUCTION AREA SIGNS EA 18.00
8 120101 | TRAFFIC CONTROL SYSTEM LS 1.00
9 120101 | FLAGGING FA 13500.00
10 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 16.00
11 151281 | SALVAGE ROADSIDE SIGN EA 7.00
12 151284 | SALVAGE ROADSIDE SIGN (WOOD POST) EA 3.00
13 152255 | RESET MAILBOX EA 23.00
14 152390 | RELOCATE ROADSIDE SIGN EA 8.00
15 152391 | RELOCATE ROADSIDE SIGN (METAL POST) EA 2.00
16 152392 | RELOCATE ROADSIDE SIGN (WOOD POST) EA 3.00
17 152440 | ADJUST MANHOLE TO GRADE EA 3.00
18 152457 | ADJUST WATER VALVE AND BLOWOFF BOX TO GRADE EA 1.00
19 152469 | ADJUST UTILITY COVER TO GRADE EA 1.00
20 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT sy 104.00
21 160101 | CLEARING AND GRUBBING LS 1.00
22 170101 | DEVELOP WATER SUPPLY LS 1.00
23 190101 | ROADWAY EXCAVATION (% 486.00
24 190110 | LEAD COMPLIANCE LS 1.00
25 190185 | SHOULDER BACKING ™ 85.00
26 190196 | UNSUITABLE MATERIAL EXCAVATION (TYPE 2) cY 100.00
27 194002 | DITCH EXCAVATION (TREATMENT SWALE) (% 77.00
28 200053 | TRIM TREES LS 1.00
29 210600 | EROSION CONTROL (COMPOST BLANKET) 5% 1807.00
30 260201 | CLASS 2 AGGREGATE BASE cY 339.00
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