

**COUNTY OF SONOMA
DEPARTMENT OF TRANSPORTATION
AND PUBLIC WORKS**

2300 COUNTY CENTER DRIVE, SUITE B 100
SANTA ROSA, CALIFORNIA 95403

Phillip M. Demery, Director



AREA CODE (707)
ROADS565-2231
TRANSIT.....585-7516
REFUSE565-7940
AIRPORT.....565-7243
AIR POLLUTION433-5911
FAX565-2620
www.sonomcountypublicworks.com

July 28, 2010

**NOTICE TO PLAN HOLDERS
FOR CONSTRUCTION OF
2010 ARRA COST SAVING OVERLAY PROJECT**

County Project No. C10001

ADDENDUM NO. 4

I. CHANGES TO THE FEDERAL WAGE RATES:

The Federal Wage Rates included in the Special Provisions Book were updated on July 9, 2010. The updated Federal Wage Rates are included in Attachment A.

II. CHANGES TO THE SPECIAL PROVISIONS:

A. SECTION 10-1.12 SHOULDER BACKING, page SP - 67, last two paragraphs
“Quantities of imported material” is replaced with the following paragraphs:

Quantities of imported material (shoulder backing) will be measured by the cubic yard in conformance with the provisions in Section 9-1.01, "Measurement of Quantities," of the Standard Specifications.

The contract price paid per cubic yard for imported material (shoulder backing) shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing shoulder backing, complete in place, including furnishing, placing, maintaining, and removing portable delineators, W8-9 (LOW SHOULDER) signs, and temporary supports or barricades for the signs, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

- B. SECTION 10-1.11 EXISTING HIGHWAY FACILITIES, REMOVE METAL BEAM GUARD RAILING**, page SP – 62, replace last paragraph “Full compensation for removing.....“ is replaced with the following paragraph:

Full compensation for removing concrete anchors shall be considered as included in the contract price paid per linear foot for metal beam guard railing including removal and disposal of existing metal beam guard railing, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer and no separate payment will be made therefore.

- C. SECTION 10-1.24 METAL BEAM GUARD RAILING**, page SP – 110, after last paragraph add the following two paragraphs:

The contract unit price paid for metal beam guard railing includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing, maintaining, and installing the metal beam guard railing, including removal and disposal of existing metal beam guard railing, post, concrete anchors as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

The contract unit price paid for terminal section (type ET) and terminal section (SRT) includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing, maintaining, and installing the terminal section (type ET) and terminal section (SRT), including removal and disposal of existing metal beam guard railing, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

- D. COPY OF BID ITEM LIST**, pages BILR – 1 to BILR – 5, is replaced with Attachment B.

III. CHANGES TO THE BIDDER’S BOOK:

- A. ENGINEER’S ESTIMATE, page BB – 4 to BB – 10, is replaced with Attachment C.

- B. ENGINEER’S ESTIMATE, page BB – 35A to BB – 41A, is replaced with Attachment D.

IV. CHANGES TO THE CONTRACT PLANS:

A. Leveroni Road METAL BEAM GUARD RAILING (Steel Post) table, page 17 is replaced with the following table:

Leveroni Road						
METAL BEAM GUARD RAILING						
Begin P.M.	End P.M.	MBGR (Steel Post) LF	Terminal Section (Type ET) EA	Terminal Section (Type SRT) EA	Remove MBGR	Remarks
8.64	8.67	115		4	265	Felder Creek
8.79	8.79	7	4		57	Box culvert
9.02	9.02	30	3		105	Carriger Creek
9.43	9.43	20	2		70	5 TH Street East
Total		172	9	4	497	

B. Bodega Highway METAL BEAM GUARD RAILING (Steel Post) table, page 19 is replaced with the following table:

Bodega Highway						
METAL BEAM GUARD RAILING (Steel Post)						
Begin P.M.	End P.M.	MBGR (Steel Post) LF	Terminal Section (Type ET) EA	Terminal Section (Type SRT) EA	Remove MBGR	Remarks
16.38		11	2		61	
16.41		79	2		129	
16.73		79	2		129	
16.76		36	2		86	
17.15		25	2		75	
17.20		55	2		105	
17.20		54	2		104	
Total		339	14		689	

C. Mark West Springs Road METAL BEAM GUARD RAILING (Steel Post) table, page 18 is replaced with the following table:

Mark West Road						
METAL BEAM GUARD RAILING (Steel Post)						
Begin P.M.	End P.M.	MBGR (Steel Post) LF	Terminal Section (Type ET) EA	Terminal Section (Type SRT) EA	Remove MBGR	Remarks
14.20		258	1	1	320	
Total		258	1	1	320	

D. Bennett Valley Road METAL BEAM GUARD RAILING (Steel Post) table, page 20 is replaced with the following table:

Bennett Valley Road						
METAL BEAM GUARD RAILING (Steel Post)						
Begin P.M.	End P.M.	MBGR (Steel Post) LF	Terminal Section (Type ET) EA	Terminal Section (Type SRT) EA	Remove MBGR	Remarks
12.85		67		4	217	
13.12		208	2		258	
13.22		176	2		226	
13.49		0	2		40	
Total		451	6	4	741	

Please fill out the Addendum Acknowledgement sheet on page BB-8 of the Bidder's Book verifying your receipt of this Addendum and submit with your bid.

Original Signed
Stephen B. Urbanek, P.E.

Attachment A – Federal Wage Rates July 9, 2010

Attachment B – COPY OF BID ITEM LIST

Attachment C – ENGINEER'S ESTIMATE

Attachment D – ENGINEER'S ESTIMATE